
 

                                     DRRSB 25-70 
 

ENGINEERING STUDY – SANITARY WASTE DRAINAGE & CONCRETE SLAB 
FOTHERINGHAM COURT, ATIKOKAN, ON 

 
 
Sealed envelopes or faxes clearly marked DRRSB 25-70 Engineering Study - Fotheringham Court will be 

received by: 
Tonia DeGagne, Procurement Coordinator 

District of Rainy River Services Board 

450 Scott Street 
Fort Frances, ON   P9A 1H2 

Phone : (807) 274-5349 ext. 239 
Fax: (807) 274-0678 

Email: purchasing@rrdssab.ca 
 

Up to, but not later than: 

2:00 P.M. Central Daylight Time (CDT) 
December 11, 2025 

 
 

Part 1 – General Requirements 

Intent 

1.1.1 The work under this contract includes providing all materials, labour, equipment, services, and 

incidentals to complete an engineering study of existing sanitary waste drainage and concrete slab 
and provide a scope of work and cost estimate for repair, at the property known as Fotheringham 

Court, located at 418 Steerola St, Atikokan, Ontario.  

1.1.2 This section outlines the general requirements that shall be administered by the General Contractor. 

While the specification section establishes the requirements for each trade, the General Contractor 

shall directly supervise and administer all contract requirements to ensure the provision of materials, 
labor, equipment, services, and incidentals necessary to complete the work on time and to the quality 

specified. 

Job Conditions 

1.2.1 The contractor shall verify all conditions and measurements at the site, prior to submitting the 

quotation. Failure to do this will not relieve the contractor of responsibility nor permit charges for 

extras if preliminary examinations have indicated adverse conditions. 

1.2.2 Contractors bidding on this project shall notify DRRSB of any obvious errors or omissions with respect 

to specifications prior to submission of quote.  

1.2.3 The Contractor shall apply for, obtain, and pay for all licenses, permits and inspections required for 

the work. Copies of all permits shall be provided to the DRRSB prior to commencement of work. 

1.2.4 If the DRRSB or Contractor discovers conditions at the place of Work that are subsurface or otherwise 

concealed physical conditions which existed before the commencement of the Work, which differ 
materially from those indicated in the Documents, then the observing party shall notify the other 

party in writing no later than five (5) working days after first observance of the conditions. 

1.2.5 No additional Work shall be done or other changes to the Contract made without receiving prior 

written authority from the DRRSB. 
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Work Schedule 

1.3.1 Carry out work in a continuous manner. Take necessary measures to expedite subsequent phases to 

maintain or improve on completion date. 

1.3.2 Work shall be conducted between the hours of 8:00 a.m. and 6:00 p.m., local time, Monday 
through Friday only, except statutory holidays unless pre-approved by an appropriate program 

supervisor / manager. 

1.3.3 Give DRRSB at least five (5) days’ notice prior to commencing work. 

1.3.4 Complete all the work by January 30, 2026, at 6:00 p.m. Central Standard Time (CST). 

Temporary Services 

1.4.1 Power: 110 volts electrical, located outside each building, for operation of power tools. 

1.4.2 Provide suitable coverings for materials that are to remain dry. 

1.4.3 Deliver, store, and maintain packaged materials and equipment with manufacturer’s seals and labels 

intact. 

1.4.4 Prevent damage and soiling of material and equipment during delivery, handling, and storage. 

Immediately remove rejected materials and equipment from site. 

1.4.5 Store and maintain materials and equipment in accordance with manufacturers and suppliers’ 

instructions. 

1.4.6 Do not load or permit loading any part of the work with a weight or force that will endanger the work 

or work site. 

Work at Site 

1.5.1 Work is to be carried out at occupied residential units and must be carried out in such a manner as 
to cause as little inconvenience as possible to the residents. Existing services to the residents and 

unobstructed access must be maintained for the residents. 

1.5.2 Be responsible for moving tenants’ belongings as required to access the work area. At the completion 

of all work, replace all items to their original location. 

1.5.3 Be responsible for covering, screening, and protecting tenants’ belongings while work is being carried out. 

1.5.4 Remove waste materials and debris from site at daily regularly scheduled times.  

Fire Safety Requirements 

1.6.1 Take all necessary precautions to prevent the possibility of fire including the use of fire-resistant 

sheets to protect adjoining areas, when welding, brazing, grinding, and performing any operations 

with an open flame, combustible adhesives, or inflammable solvents. 

1.6.2 Always keep a suitable portable fire extinguisher within three (3) meters of the operation when 

soldering, welding, brazing, grinding, and performing operations with an open flame, combustible 

adhesives, or inflammable solvents.  

1.6.3 Ensure all rags and waste containing oil, grease, or other inflammable materials are stored in an 

approved metal container and removed from the site at the end of each working day. 

1.6.4 Maintain fire fighters’ access. 

1.6.5 Maintain existing and temporary fire exits, and other means of egress. 

Contractors’ Use of Site 

1.7.1 Limited to areas for work and storage as directed by DRRSB. 

1.7.2 Do not unreasonably encumber sites with materials or equipment. 

1.7.3 Do not obstruct entrances, stairs, or fire exits. 

1.7.4 Make good damage to paving, grass, walkways, curbs, trees, planting beds, etc., caused due to the 

work of this contract. 
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Health and Safety 

1.8.1 Comply with all aspects of the Occupational Health and Safety Act and regulations thereunder.  

1.8.2 It is the contractor’s responsibility to provide the proper notification to the Ministry of Labor prior to 

the commencement of work. 

1.8.3 Maintain on site a list of all hazardous materials proposed for use on site together with current Safety 

Data Sheets (SDS). 

1.8.4 Label all hazardous materials according to WHMIS requirements. 

1.8.5 Use experienced workers, fully instructed, and trained in accordance with the requirements of WHMIS 

and other applicable regulations. 

1.8.6 The contractor will assume responsibility for all breaches of health and safety requirements.  

Insurance 

1.9.1 The successful bidder will take out and keep in force for the duration of the work with the DRRSB, 
a comprehensive policy of public liability and property damage insurance the minimum amount of 

two million dollars ($2,000,000.00) inclusive per occurrence. 

1.9.2 The policy will name the DRRSB as an additional insured thereunder and will contain: 

i) the insurers waive of any rights of subrogation or indemnity or any other claim to which the 
insurer might otherwise be entitled as against the DRRSB and any other corporation owned, 

operated, or controlled by or affiliated with the DRRSB, together with a severability of interest 

clause and a cross-liability clause; and 

ii) an undertaking by the insurer not to cancel, change, lapse or refuse to renew the insurance 

therein granted without first giving the parties notice of its intentions in writing of at least 60 

days prior to the intended change, lapse, cancellation, or termination. 

Part 2 – Services – Condition & Repair Assessments with Costs 

2.1.1 Evaluate the current condition of facility pipelines below slab level.  

2.1.2 Evaluate the current condition of concrete slab including sanitary waste drainage underneath the facility. 

2.1.3 Regulatory Compliance: Identifying improvement needs to meet existing and future environmental or building 

regulations.  

2.1.4 Engineering Assessment Report: Develop a full report that includes a Class B estimated cost of repairs for 

the identified deficiencies.  

Preliminary Information 

2.2.1 Areas of concern are in floor plan views on following page.  

2.2.2 Pictures included showing preliminary exploratory evidence of the grade underneath the concrete slab that 

has been compromised.  

2.2.3 Exploratory work to date has included camera inspection of available drain cleanouts, and concrete coring to 

gain visible access to void area beneath the slab.  

Preliminary Work 

2.3.1 Notify Owner at least five (5) days in advance of commencing the work.  

2.3.2  Always protect tenant traffic areas. 

Finishing 

2.4.1 Leave worksite clean. 



 

-4-  DRRSB 25-70 
 

 

Slab has dropped  

 

 

Crack in block wall 
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Gap measurements 
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A Drilled hole reveals that the gravel subbase is absent underneath the slab in this location of approximately 

a 7” void.  
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Area of concern 
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Deadline for Questions and requests for further information is December 9, 2026, and are to be directed 

to Michelle Ballan, Infrastructure Assistant at 807-274-5349, ext. 228 or by email at michelle.ballan@rrdssab.ca. 

The successful contractor will be required to provide: 

a. Signed copy of Contractor’s Undertaking to Comply form;  

b. Proof of current WSIB coverage/WSIB Clearance Certificate;  

c. Proof of current liability insurance coverage minimum $2 million per occurrence; 

d. The name of the person responsible for administering the contractor's health and safety program; 

e. Proof of appropriate staff training where required, i.e. Transportation of Dangerous Goods, OHSA, WHMIS, 

etc.; 

f. Proof of equipment certification where required, i.e. lifting devices, boom cranes, underwater diving, etc.; 

and 

g. Copy of the contractor's health and safety policies and procedures; and 

h. Particulars of any convictions or orders imposed under health and safety or environmental legislation. 

Some of the above documents may be provided annually and retained on file at the DRRSB.  If you have recently 

submitted the current information, please check with the Project Coordinator as to what additional information may 

be required. 

Additional Important Information Pertaining to Procurement at DRRSB: 

As it is the responsibility of the bidder to determine levy and collection of HST, amounts bid shall show 
the HST amount and HST number, or alternatively cite the basis of exemption in lieu thereof. 
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If for any reason, this policy contradicts the policy of any Federal, Provincial, or other source of funding, it will not 
apply. During the bid evaluation process, preference will be given to the purchase of Canadian goods and services 
over non-Canadian goods and services, wherever it may be economical to do so.  

The DRRSB reserves the right to reject or disqualify bids not submitted in strict accordance with requirements of the 
bid documents. 

Bids may be submitted by fax transmittal through a third party; however, the Board assumes no responsibility 
whatsoever for proper receipt of such fax transmittals. If requested, all bid documents and enclosures must be 
received within the specified period. 

The DRRSB is governed by the Municipal Freedom of Information & Protection of Privacy Act (MFIPPA), therefore 
bidders must accept that the bid contents can be made public as a condition of the bidding process. 

The lowest or any bidder not necessarily accepted. The DRRSB reserves the right to reject any or all bids, to waive 
irregularities and informalities therein, and to award the bid in the best interest of the Board. 

 

Updated March 2012  
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From:       ______________________________ 

                ______________________________ 

                ______________________________ 

 
Attn: Tonia DeGagne, Procurement Coordinator 

Rainy River District Social Services Administration Board 

450 Scott Street 
Fort Frances, ON   P9A 1H2 

 
purchasing@rrdssab.ca 

 

DRRSB 25-70 Engineering Study – Fotheringham Court 
 

RECEIVED BY DRRSB 

(DATE & TIME) 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:purchasing@rrdssab.ca


 

-11-  DRRSB 25-70 
 

 

 

 

 
Bidder: _________________________________ Legal Name: _____________________________________ 

 

Mailing Address: ___________________________________________________________________________ 
 

City: __________________________________ Province of _____________, Postal Code: _______________ 
 

Email: _______________________________________________Phone: _____________________________ 
 

1. Quote Price 

Having examined the Request for Quotes named above as issued by the District of Rainy River Services Board; I 

hereby offer to enter a Contract to perform the Work required by the Request for Quotes and attached 

Specifications/Scope of Work for the stipulated price of:    

Materials        $ _____________________ 
 

Labour      $ _____________________ 
 

Other (Specify): _________________     $ _____________________ 

 
SUBTOTAL      $ _____________________ 

 
HST - HST#_______________________     $ _____________________

     

TOTAL PRICE (in Canadian Funds)     $ _____________________  
 

Additional Information: 

______________________________________________________________________
______________________________________________________________________ 
 
Attachments Provided:        ❑ Yes  ❑ No 

 

2. Acknowledgement of Addenda 

I have received and included the following Addendum(s) in my quoted price as presented above: 
 

Addendum ___    Date Received: _________________   
 

Addendum ___    Date Received: _________________  

 
If not applicable, please state n/a. 
 
 
 
 

Quote: 
DRRSB 25-70 

 

Project Name: Engineering 
Study – Fotheringham Court 

Address: 418 Steerola Street, 

Atikokan, Ontario 

Closing Date: 
December 11, 2025 

Time:  
2:00 P.M. Central Daylight 

Time (CDT) 

Submitted to: 

Rainy River District Social Services Administration Board 
operating as District of Rainy River Services Board 

450 Scott Street Fort Frances, ON   P9A 1H2 

To supply all labour, materials and equipment 

necessary for the description, per the Request for 
Quotes, all Appendices, Drawings & Specifications. 

BID FORM  
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3. Timelines 

I agree to complete the Work by 6:00 p.m. on January 30, 2026. 

 

4. Signatures 

SIGNED AND SUBMITTED: 

 

_____________________________________________                                                                                                               
Signature 

 
_____________________________________________                                                                                                          

Name and Title of Bidder 
 

Dated at _______________________________ this ____________ day of _______________, 20___. 

 

 


